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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

     STATE/FEDERAL AID NO: EBHN-N274(4)     CONTRACT TIME :   90  CALENDAR DAYS

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : EBHN-N274(4)

     Bridge 1-177 and 1-203, Scour Countermeasures

          SET-ASIDE :

     VENDOR RANKING :          Contract was awarded on 12/3/2009 to vendor MERIT CONSTRUCTION ENGINEERS.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       336,406.00    156.4468% 100.0000%

   1    MERIT CONSTRUCTION ENGINEERS, PO BOX 651, NEW CASTLE, DE, 19720                  $       215,029.00    100.0000%  63.9195%

   2    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       220,024.95    102.3234%  65.4046%

   3    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       227,937.00    106.0029%  67.7565%

   4    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $       243,768.90    113.3656%  72.4627%

   5    EASTERN HIGHWAY SPECIALIST,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801        $       277,708.00    129.1491%  82.5514%

   6    KUHN CONST CO, P O BOX 1419, HOCKESSIN, DE, 19707                                $       306,851.00    142.7021%  91.2145%

   7    CORMAN CONST INC, 12001 GUILFORD ROAD, ANNAPOLIS JUNCT, MD, 20701                $       398,744.77    185.4377% 118.5308%

   8    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       408,266.30    189.8657% 121.3612%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MERIT CONSTRUCTION ENGINEERS |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BR 1-177

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    6000.00000        6000.00|    3300.00000        3300.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 203000                  50.000  CY   |     125.00000        6250.00|      45.00000        2250.00|      43.77000        2188.50

  CHANNEL EXCAVATION                      |                             |                             |

0030 209002                  36.000  CY   |      55.00000        1980.00|      30.00000        1080.00|      45.99000        1655.64

  BORROW, TYPE B                          |                             |                             |

0040 251501                 520.000  LF   |       3.00000        1560.00|       2.00000        1040.00|       1.89000         982.80

  SILT FENCE                              |                             |                             |

0050 263000                   2.000  EACH |    1250.00000        2500.00|    1200.00000        2400.00|    1287.11000        2574.22

  SUMP PIT, TYPE 1                        |                             |                             |

0060 265500                          LUMP |   30000.00000       30000.00|   14000.00000       14000.00|   11600.00000       11600.00

  STREAM DIVERSION                        |                             |                             |

0070 268000                  84.000  TON  |      60.00000        5040.00|      30.00000        2520.00|      29.46000        2474.64

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0080 270000                   2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|     920.00000        1840.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0090 302500                  79.000  TON  |      60.00000        4740.00|      40.00000        3160.00|      47.42000        3746.18

  DELAWARE NO. 3 STONE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MERIT CONSTRUCTION ENGINEERS |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 302502                  32.000  TON  |      60.00000        1920.00|      40.00000        1280.00|      74.34000        2378.88

  DELAWARE NO. 2 STONE                    |                             |                             |

0110 610502                 300.000  LF   |      25.00000        7500.00|       4.00000        1200.00|      10.50000        3150.00

  POINTING EXISTING STONE MASONRY         |                             |                             |

0120 712006                   6.000  SY   |     100.00000         600.00|      60.00000         360.00|      78.50000         471.00

  RIPRAP, R-5                             |                             |                             |

0130 712008                  87.000  SY   |      85.00000        7395.00|      70.00000        6090.00|      48.17000        4190.79

  RIPRAP, R-7                             |                             |                             |

0140 712517                1700.000  SF   |      20.00000       34000.00|      12.70000       21590.00|      18.50000       31450.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0150 712531                  47.000  CY   |      62.00000        2914.00|      55.00000        2585.00|      45.91000        2157.77

  CHANNEL BED FILL                        |                             |                             |

0160 713003                  90.000  SY   |       5.00000         450.00|       6.00000         540.00|       3.68000         331.20

  GEOTEXTILES, RIPRAP                     |                             |                             |

0170 715510                  20.000  LF   |      50.00000        1000.00|      30.00000         600.00|      27.71000         554.20

  TEMPORARY DRAINAGE PIPE, 12"            |                             |                             |

0180 720585                   4.000  EACH |    2700.00000       10800.00|    2500.00000       10000.00|    2677.50000       10710.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0190 732002                  87.000  SY   |      30.00000        2610.00|      10.00000         870.00|      15.40000        1339.80

  TOPSOIL, 6" DEPTH                       |                             |                             |

0200 734013                  70.000  SY   |       3.50000         245.00|       6.00000         420.00|       6.04000         422.80

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0210 734015                  17.000  SY   |       7.00000         119.00|      15.00000         255.00|      25.20000         428.40

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0220 735533                  87.000  SY   |       7.00000         609.00|       4.00000         348.00|       4.83000         420.21

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0230 742500                 100.000  HOUR |      36.40000        3640.00|      36.40000        3640.00|      36.40000        3640.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 743514                  14.000  EADY |      85.00000        1190.00|     185.00000        2590.00|      84.00000        1176.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0250 763000                          LUMP |   11779.50000       11779.50|    5000.00000        5000.00|    9000.00000        9000.00

  INITIAL EXPENSE                         |                             |                             |

0260 763500                          LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5400.00000        5400.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0270 763501                          LUMP |    2500.00000        2500.00|    7600.00000        7600.00|    1050.00000        1050.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       159,341.50|           $       105,418.00|           $       108,633.03

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BR 1-203

                                          |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MERIT CONSTRUCTION ENGINEERS |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 201000                          LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    3230.90000        3230.90

  CLEARING AND GRUBBING                   |                             |                             |

0290 203000                  88.000  CY   |     125.00000       11000.00|      45.00000        3960.00|      24.87000        2188.56

  CHANNEL EXCAVATION                      |                             |                             |

0300 209002                  40.000  CY   |      55.00000        2200.00|      30.00000        1200.00|      45.99000        1839.60

  BORROW, TYPE B                          |                             |                             |

0310 251501                 600.000  LF   |       3.00000        1800.00|       2.00000        1200.00|       1.89000        1134.00

  SILT FENCE                              |                             |                             |

0320 263000                   2.000  EACH |    1250.00000        2500.00|    1200.00000        2400.00|     946.05000        1892.10

  SUMP PIT, TYPE 1                        |                             |                             |

0330 265500                          LUMP |   30000.00000       30000.00|   14000.00000       14000.00|   11630.00000       11630.00

  STREAM DIVERSION                        |                             |                             |

0340 268000                 283.000  TON  |      60.00000       16980.00|      25.00000        7075.00|      26.12000        7391.96

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0350 270000                   2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|     921.34000        1842.68

  PORTABLE SEDIMENT TANK                  |                             |                             |

0360 302007                   3.000  CY   |     100.00000         300.00|      75.00000         225.00|     216.36000         649.08

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0370 302500                 105.000  TON  |      60.00000        6300.00|      40.00000        4200.00|      35.38000        3714.90

  DELAWARE NO. 3 STONE                    |                             |                             |

0380 705001                 120.000  SF   |      12.00000        1440.00|       7.00000         840.00|      11.33000        1359.60

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 712006                   6.000  SY   |     100.00000         600.00|      60.00000         360.00|      90.60000         543.60

  RIPRAP, R-5                             |                             |                             |

0400 712008                 123.000  SY   |      85.00000       10455.00|      60.00000        7380.00|      49.37000        6072.51

  RIPRAP, R-7                             |                             |                             |

0410 712517                2100.000  SF   |      20.00000       42000.00|      12.70000       26670.00|      18.50000       38850.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0420 712531                  77.000  CY   |      62.00000        4774.00|      25.00000        1925.00|      45.91000        3535.07

  CHANNEL BED FILL                        |                             |                             |

0430 713003                 126.000  SY   |       5.00000         630.00|       5.00000         630.00|       2.22000         279.72

  GEOTEXTILES, RIPRAP                     |                             |                             |

0440 715510                  40.000  LF   |      50.00000        2000.00|      30.00000        1200.00|      27.71000        1108.40

  TEMPORARY DRAINAGE PIPE, 12"            |                             |                             |

0450 727011                  20.000  LF   |      15.00000         300.00|      27.00000         540.00|      61.42000        1228.40

  RESET CHAIN-LINK FENCE                  |                             |                             |

0460 727510                  50.000  LF   |      15.00000         750.00|      25.00000        1250.00|      28.35000        1417.50

  WOOD RAIL FENCE                         |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MERIT CONSTRUCTION ENGINEERS |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0470 732002                 123.000  SY   |      30.00000        3690.00|      10.00000        1230.00|      19.10000        2349.30

  TOPSOIL, 6" DEPTH                       |                             |                             |

0480 734013                  96.000  SY   |       3.50000         336.00|       6.00000         576.00|       4.41000         423.36

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0490 734015                  27.000  SY   |       7.00000         189.00|      15.00000         405.00|      15.75000         425.25

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0500 735533                 123.000  SY   |       7.00000         861.00|       5.00000         615.00|       3.41000         419.43

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0510 742500                 100.000  HOUR |      36.40000        3640.00|      36.40000        3640.00|      36.40000        3640.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0520 743514                  14.000  EADY |      85.00000        1190.00|     185.00000        2590.00|      84.00000        1176.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0530 763000                          LUMP |   12629.50000       12629.50|    5000.00000        5000.00|    9200.00000        9200.00

  INITIAL EXPENSE                         |                             |                             |

0540 763500                          LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    2800.00000        2800.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0550 763501                          LUMP |    2500.00000        2500.00|    6000.00000        6000.00|    1050.00000        1050.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       177,064.50|           $       109,611.00|           $       111,391.92

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       336,406.00|           $       215,029.00|           $       220,024.95

====================================================================================================================================

     DBE GOALS                             |                 11        %|                  11        %|                  11        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BR 1-177

                                          |                             |                             |

0010 201000                          LUMP |    4250.00000        4250.00|    2200.00000        2200.00|   10000.00000       10000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 203000                  50.000  CY   |      42.00000        2100.00|      37.00000        1850.00|     120.00000        6000.00

  CHANNEL EXCAVATION                      |                             |                             |

0030 209002                  36.000  CY   |      43.00000        1548.00|      38.00000        1368.00|      12.00000         432.00

  BORROW, TYPE B                          |                             |                             |

0040 251501                 520.000  LF   |       2.00000        1040.00|       2.00000        1040.00|       2.10000        1092.00

  SILT FENCE                              |                             |                             |

0050 263000                   2.000  EACH |     400.00000         800.00|    1850.00000        3700.00|     500.00000        1000.00

  SUMP PIT, TYPE 1                        |                             |                             |

0060 265500                          LUMP |   23300.00000       23300.00|   15000.00000       15000.00|   24000.00000       24000.00

  STREAM DIVERSION                        |                             |                             |

0070 268000                  84.000  TON  |      31.00000        2604.00|      36.00000        3024.00|      51.00000        4284.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0080 270000                   2.000  EACH |     400.00000         800.00|     750.00000        1500.00|     660.00000        1320.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0090 302500                  79.000  TON  |      35.50000        2804.50|      34.50000        2725.50|      47.50000        3752.50

  DELAWARE NO. 3 STONE                    |                             |                             |

0100 302502                  32.000  TON  |      35.50000        1136.00|      50.00000        1600.00|      25.00000         800.00

  DELAWARE NO. 2 STONE                    |                             |                             |

0110 610502                 300.000  LF   |      10.00000        3000.00|      16.00000        4800.00|      15.50000        4650.00

  POINTING EXISTING STONE MASONRY         |                             |                             |

0120 712006                   6.000  SY   |      54.00000         324.00|      55.00000         330.00|      82.00000         492.00

  RIPRAP, R-5                             |                             |                             |

0130 712008                  87.000  SY   |      89.00000        7743.00|      93.00000        8091.00|     100.00000        8700.00

  RIPRAP, R-7                             |                             |                             |

0140 712517                1700.000  SF   |      18.00000       30600.00|      19.75000       33575.00|      17.50000       29750.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0150 712531                  47.000  CY   |      29.50000        1386.50|      66.00000        3102.00|      69.50000        3266.50

  CHANNEL BED FILL                        |                             |                             |

0160 713003                  90.000  SY   |       3.00000         270.00|       3.50000         315.00|       3.70000         333.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0170 715510                  20.000  LF   |      25.00000         500.00|      40.50000         810.00|      37.50000         750.00

  TEMPORARY DRAINAGE PIPE, 12"            |                             |                             |

0180 720585                   4.000  EACH |    2450.00000        9800.00|    2355.00000        9420.00|    2400.00000        9600.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 732002                  87.000  SY   |      15.00000        1305.00|      13.00000        1131.00|      13.00000        1131.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0200 734013                  70.000  SY   |       4.00000         280.00|       3.10000         217.00|       7.70000         539.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0210 734015                  17.000  SY   |       5.00000          85.00|      12.20000         207.40|      33.00000         561.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0220 735533                  87.000  SY   |       3.00000         261.00|       3.00000         261.00|       1.70000         147.90

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0230 742500                 100.000  HOUR |      36.40000        3640.00|      36.40000        3640.00|      36.40000        3640.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 743514                  14.000  EADY |      55.00000         770.00|      55.00000         770.00|      82.50000        1155.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0250 763000                          LUMP |    4350.00000        4350.00|    4750.00000        4750.00|    6500.00000        6500.00

  INITIAL EXPENSE                         |                             |                             |

0260 763500                          LUMP |    3400.00000        3400.00|    6200.00000        6200.00|    3000.00000        3000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0270 763501                          LUMP |     800.00000         800.00|    2500.00000        2500.00|    1500.00000        1500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       108,897.00|           $       114,126.90|           $       128,395.90

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BR 1-203

                                          |                             |                             |

0280 201000                          LUMP |    4250.00000        4250.00|    3500.00000        3500.00|   10000.00000       10000.00

  CLEARING AND GRUBBING                   |                             |                             |

0290 203000                  88.000  CY   |      42.00000        3696.00|      36.75000        3234.00|      88.00000        7744.00

  CHANNEL EXCAVATION                      |                             |                             |

0300 209002                  40.000  CY   |      43.00000        1720.00|      37.90000        1516.00|      28.00000        1120.00

  BORROW, TYPE B                          |                             |                             |

0310 251501                 600.000  LF   |       2.00000        1200.00|       2.00000        1200.00|       2.10000        1260.00

  SILT FENCE                              |                             |                             |

0320 263000                   2.000  EACH |     400.00000         800.00|    1850.00000        3700.00|     500.00000        1000.00

  SUMP PIT, TYPE 1                        |                             |                             |

0330 265500                          LUMP |   22200.00000       22200.00|   14500.00000       14500.00|   29000.00000       29000.00

  STREAM DIVERSION                        |                             |                             |

0340 268000                 283.000  TON  |      31.00000        8773.00|      35.00000        9905.00|      48.50000       13725.50

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0350 270000                   2.000  EACH |     400.00000         800.00|     750.00000        1500.00|     660.00000        1320.00

  PORTABLE SEDIMENT TANK                  |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 302007                   3.000  CY   |      90.00000         270.00|     100.00000         300.00|      76.00000         228.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0370 302500                 105.000  TON  |      35.50000        3727.50|      34.00000        3570.00|      50.00000        5250.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0380 705001                 120.000  SF   |       6.50000         780.00|      10.00000        1200.00|       7.90000         948.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 712006                   6.000  SY   |      54.00000         324.00|      55.00000         330.00|      79.50000         477.00

  RIPRAP, R-5                             |                             |                             |

0400 712008                 123.000  SY   |      89.00000       10947.00|      92.00000       11316.00|     100.00000       12300.00

  RIPRAP, R-7                             |                             |                             |

0410 712517                2100.000  SF   |      18.00000       37800.00|      19.75000       41475.00|      17.00000       35700.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0420 712531                  77.000  CY   |      29.50000        2271.50|      65.50000        5043.50|      68.50000        5274.50

  CHANNEL BED FILL                        |                             |                             |

0430 713003                 126.000  SY   |       3.00000         378.00|       3.50000         441.00|       4.30000         541.80

  GEOTEXTILES, RIPRAP                     |                             |                             |

0440 715510                  40.000  LF   |      25.00000        1000.00|      47.00000        1880.00|      37.50000        1500.00

  TEMPORARY DRAINAGE PIPE, 12"            |                             |                             |

0450 727011                  20.000  LF   |      38.00000         760.00|      28.50000         570.00|      64.50000        1290.00

  RESET CHAIN-LINK FENCE                  |                             |                             |

0460 727510                  50.000  LF   |      33.00000        1650.00|      35.50000        1775.00|      30.00000        1500.00

  WOOD RAIL FENCE                         |                             |                             |

0470 732002                 123.000  SY   |      15.00000        1845.00|      15.95000        1961.85|      13.00000        1599.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0480 734013                  96.000  SY   |       4.00000         384.00|       3.40000         326.40|       7.70000         739.20

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0490 734015                  27.000  SY   |       5.00000         135.00|       6.10000         164.70|      33.00000         891.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0500 735533                 123.000  SY   |       3.00000         369.00|       3.85000         473.55|       1.70000         209.10

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0510 742500                 100.000  HOUR |      36.40000        3640.00|      36.40000        3640.00|      36.40000        3640.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0520 743514                  14.000  EADY |      55.00000         770.00|      55.00000         770.00|      82.50000        1155.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0530 763000                          LUMP |    4350.00000        4350.00|    5500.00000        5500.00|    6500.00000        6500.00

  INITIAL EXPENSE                         |                             |                             |

0540 763500                          LUMP |    3400.00000        3400.00|    7350.00000        7350.00|    2900.00000        2900.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 763501                          LUMP |     800.00000         800.00|    2500.00000        2500.00|    1500.00000        1500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       119,040.00|           $       129,642.00|           $       149,312.10

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       227,937.00|           $       243,768.90|           $       277,708.00

====================================================================================================================================

     DBE GOALS                             |                 11        %|                  11        %|                  11        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |KUHN CONST CO                |CORMAN CONST INC             |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BR 1-177

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|   84000.00000       84000.00|    9450.00000        9450.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 203000                  50.000  CY   |     100.00000        5000.00|      68.00000        3400.00|      91.00000        4550.00

  CHANNEL EXCAVATION                      |                             |                             |

0030 209002                  36.000  CY   |      37.00000        1332.00|       0.01000           0.36|      80.50000        2898.00

  BORROW, TYPE B                          |                             |                             |

0040 251501                 520.000  LF   |       3.00000        1560.00|       3.15000        1638.00|       3.70000        1924.00

  SILT FENCE                              |                             |                             |

0050 263000                   2.000  EACH |    1700.00000        3400.00|     580.00000        1160.00|     970.00000        1940.00

  SUMP PIT, TYPE 1                        |                             |                             |

0060 265500                          LUMP |   23000.00000       23000.00|   40000.00000       40000.00|   45000.00000       45000.00

  STREAM DIVERSION                        |                             |                             |

0070 268000                  84.000  TON  |      75.00000        6300.00|       0.01000           0.84|      43.55000        3658.20

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0080 270000                   2.000  EACH |    1000.00000        2000.00|    2100.00000        4200.00|    1113.00000        2226.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0090 302500                  79.000  TON  |      48.00000        3792.00|      70.00000        5530.00|      58.00000        4582.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0100 302502                  32.000  TON  |     117.00000        3744.00|      22.00000         704.00|      67.00000        2144.00

  DELAWARE NO. 2 STONE                    |                             |                             |

0110 610502                 300.000  LF   |      23.00000        6900.00|       5.25000        1575.00|      32.00000        9600.00

  POINTING EXISTING STONE MASONRY         |                             |                             |

0120 712006                   6.000  SY   |     100.00000         600.00|       0.01000           0.06|      75.00000         450.00

  RIPRAP, R-5                             |                             |                             |

0130 712008                  87.000  SY   |      59.00000        5133.00|     115.00000       10005.00|      85.00000        7395.00

  RIPRAP, R-7                             |                             |                             |

0140 712517                1700.000  SF   |      19.00000       32300.00|       0.01000          17.00|      27.00000       45900.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0150 712531                  47.000  CY   |     143.00000        6721.00|       0.01000           0.47|      66.00000        3102.00

  CHANNEL BED FILL                        |                             |                             |

0160 713003                  90.000  SY   |       8.00000         720.00|      21.50000        1935.00|       6.00000         540.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0170 715510                  20.000  LF   |      42.00000         840.00|      28.00000         560.00|      20.25000         405.00

  TEMPORARY DRAINAGE PIPE, 12"            |                             |                             |

0180 720585                   4.000  EACH |    2343.00000        9372.00|    2300.00000        9200.00|    2320.00000        9280.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |KUHN CONST CO                |CORMAN CONST INC             |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 732002                  87.000  SY   |      25.00000        2175.00|      12.50000        1087.50|      11.00000         957.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0200 734013                  70.000  SY   |       3.50000         245.00|       1.30000          91.00|       5.50000         385.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0210 734015                  17.000  SY   |      11.50000         195.50|       1.60000          27.20|      11.00000         187.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0220 735533                  87.000  SY   |       3.00000         261.00|       5.25000         456.75|       5.00000         435.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0230 742500                 100.000  HOUR |      36.40000        3640.00|      36.40000        3640.00|      36.40000        3640.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 743514                  14.000  EADY |      85.00000        1190.00|      79.00000        1106.00|      81.00000        1134.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0250 763000                          LUMP |   12000.00000       12000.00|   19400.00000       19400.00|   19300.00000       19300.00

  INITIAL EXPENSE                         |                             |                             |

0260 763500                          LUMP |    4150.00000        4150.00|    3800.00000        3800.00|    6100.00000        6100.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0270 763501                          LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    2100.00000        2100.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       144,570.50|           $       196,034.18|           $       189,282.20

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BR 1-203

                                          |                             |                             |

0280 201000                          LUMP |    5000.00000        5000.00|  118000.00000      118000.00|    7100.00000        7100.00

  CLEARING AND GRUBBING                   |                             |                             |

0290 203000                  88.000  CY   |     100.00000        8800.00|       0.01000           0.88|     101.00000        8888.00

  CHANNEL EXCAVATION                      |                             |                             |

0300 209002                  40.000  CY   |      37.00000        1480.00|       0.01000           0.40|      94.00000        3760.00

  BORROW, TYPE B                          |                             |                             |

0310 251501                 600.000  LF   |       3.00000        1800.00|       3.15000        1890.00|       4.00000        2400.00

  SILT FENCE                              |                             |                             |

0320 263000                   2.000  EACH |    1700.00000        3400.00|     538.00000        1076.00|     970.00000        1940.00

  SUMP PIT, TYPE 1                        |                             |                             |

0330 265500                          LUMP |   23000.00000       23000.00|   30000.00000       30000.00|   44000.00000       44000.00

  STREAM DIVERSION                        |                             |                             |

0340 268000                 283.000  TON  |      75.00000       21225.00|       0.01000           2.83|      38.00000       10754.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0350 270000                   2.000  EACH |    1000.00000        2000.00|     465.00000         930.00|    1113.00000        2226.00

  PORTABLE SEDIMENT TANK                  |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |KUHN CONST CO                |CORMAN CONST INC             |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 302007                   3.000  CY   |     150.00000         450.00|     115.00000         345.00|     133.00000         399.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0370 302500                 105.000  TON  |      48.00000        5040.00|      70.00000        7350.00|      78.00000        8190.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0380 705001                 120.000  SF   |       9.50000        1140.00|       7.75000         930.00|      10.00000        1200.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 712006                   6.000  SY   |     100.00000         600.00|       0.01000           0.06|      75.00000         450.00

  RIPRAP, R-5                             |                             |                             |

0400 712008                 123.000  SY   |      59.00000        7257.00|       0.01000           1.23|      81.00000        9963.00

  RIPRAP, R-7                             |                             |                             |

0410 712517                2100.000  SF   |      19.00000       39900.00|       0.01000          21.00|      30.00000       63000.00

  ARTICULATED PRE-CAST CONCRETE BLOCKS    |                             |                             |

0420 712531                  77.000  CY   |     143.00000       11011.00|       0.01000           0.77|      98.00000        7546.00

  CHANNEL BED FILL                        |                             |                             |

0430 713003                 126.000  SY   |       8.00000        1008.00|      21.50000        2709.00|       7.35000         926.10

  GEOTEXTILES, RIPRAP                     |                             |                             |

0440 715510                  40.000  LF   |      42.00000        1680.00|      25.00000        1000.00|      20.25000         810.00

  TEMPORARY DRAINAGE PIPE, 12"            |                             |                             |

0450 727011                  20.000  LF   |      30.00000         600.00|       8.50000         170.00|      48.25000         965.00

  RESET CHAIN-LINK FENCE                  |                             |                             |

0460 727510                  50.000  LF   |      20.00000        1000.00|      21.00000        1050.00|      27.00000        1350.00

  WOOD RAIL FENCE                         |                             |                             |

0470 732002                 123.000  SY   |      25.00000        3075.00|      12.50000        1537.50|      11.00000        1353.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0480 734013                  96.000  SY   |       3.50000         336.00|       1.40000         134.40|       5.50000         528.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0490 734015                  27.000  SY   |      11.50000         310.50|       1.60000          43.20|      11.00000         297.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0500 735533                 123.000  SY   |       3.00000         369.00|       5.25000         645.75|       5.00000         615.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0510 742500                 100.000  HOUR |      36.40000        3640.00|      36.40000        3640.00|      36.40000        3640.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0520 743514                  14.000  EADY |      85.00000        1190.00|      79.00000        1106.00|      81.00000        1134.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0530 763000                          LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   22150.00000       22150.00

  INITIAL EXPENSE                         |                             |                             |

0540 763500                          LUMP |    1969.00000        1969.00|    5300.00000        5300.00|   11300.00000       11300.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                                        TABULATION OF BIDS

     CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES

     CALL ORDER   : 003                     CONTRACT ID : 28-074-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/03/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |KUHN CONST CO                |CORMAN CONST INC             |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 763501                          LUMP |    3000.00000        3000.00|    4826.57000        4826.57|    2100.00000        2100.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       162,280.50|           $       202,710.59|           $       218,984.10

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       306,851.00|           $       398,744.77|           $       408,266.30

====================================================================================================================================

     DBE GOALS                             |                 11        %|                  11        %|                  11        %

====================================================================================================================================


